STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 13

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

06/ 07/ 05
05-0L7804

05-SLO-46-4.5/4.8

B I

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY

DEPARTMENT

OF TRANSPORTATI ON

IN SAN LU S OBI SPO COUNTY NEAR

CAMBRI A FROM 3. 3 KM EAST OF GREEN

VALLEY ROAD TO 10.8 KM WEST OF
SANTA ROSA CREEK ROAD

SLOPE STABI LI ZATI ON

FEDERAL Al D NONE

Bl D245
PACE 1

06/ 08/ 05
CONTRACT CODE 'G '
21 CONTRACT | TEMS

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

45

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

FUND TOTAL HweC 0 TOTAL NUMBER OF WORKI NG DAYS
ENG NEERS EST 456, 530. 00 AMOUNT OVER 32, 963. 00 PERCENT OVER EST 7.22
RAS
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
489, 493. 00 4 ON GRADE CONTRACTI NG 209 984-4800
00595068
18149 NMAIN STREET STE 10 FAX 209 984-4700
JAMESTOMN CA 95327
494, 441. 48 3 ARTHURS CONTRACTI NG | NC 805 461-0140
00796053
P O BOX 2650 FAX 805 461-0108
ATASCADERO CA 93423
524, 270. 00 6 A J DI ANl CONSTRUCTI ON CO | NC 805 925-9533
00178450
P O BOX 636 FAX 805 922-9983
SANTA MARIA CA 93456-0636
558, 183. 00 5 M G E UNDERGROUND | NC 805 238-3510
00765025
P O BOX 4189 FAX 805 238-1975
PASO ROBLES CA 93447
721, 850. 00 1 R BURKE CORPCRATI ON 805 543-8568

P O BOX 957
SAN LU S GBI SPO CA 93

00264193
FAX 805 543-2521

406- 0957

CC PREF CLAI MED

0. 0%



05-0L7804
05-SLO- 46-4
06/ 07/ 05

750, 370. 00

759, 187. 00

7

2

SPECI ALTY CONSTRUCTI ON | NC

645 CLARI ON COURT
SAN LU S GBI SPO CA 93401

SOUZA CONSTRUCTI ON | NC

P O BOX 3810
SAN LU S OBISPO CA 93401

805 543-1706
00619361
FAX 805 543-1722

805 546- 8288
00479476
FAX 805 546-8287

Bl D245
PACE 2
06/ 08/ 05

CC PREF CLAI MED

SB PREF CLAI MED



05-0L7804 Bl D245
05-SLO- 46-4 PAGE 3
06/ 07/ 05 06/ 08/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL ERCSI ON CONTROL

RI VERSI DE CA



05-0L7804 Bl D245

05-SLO- 46-4 PAGE 4

06/ 07/ 05 06/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 HAZARD MANAGEMENT SERVI CES | NC I TEM 1
4200 ROCKLI N ROAD SU TE 7
ROCKLI N CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL | TEM5 14 THRU 18

7177 BROCKTON AVENUE SUI TE 220
RI VERSI DE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL ERCSI ON CONTROL
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GLOBAL ENVI RONMENTAL NETWORK | NC ITEMS 1, 2, 4 AND 5 ( PARTI AL)

FOUNTAI N VALLEY CA

REYCO SM TH AND REYNCLDS ERCSI ON CONTROL | NC I TEMS 6 AND 14 THRU 18
RI VERSI DE CA

STATEW DE SAFETY AND SI GNS I TEM 9
NI POMO CA



05-0L7804
05-SLO- 46-4
06/ 07/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

06/ 08/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

K C | ENVI RONMENTAL | NC
SAN LU S OBI SPO CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

K C 1 ENVI RONMENTAL
225 SUBURBAN ROAD
SAN LU S OBI SPO CA

PADRE AND ASSCCI ATES
1012 PACI FI C STREET
SAN LU S OBI SPO CA

Bl DDER | D NAME AND ADDRESS

| TEMS 14 THRU 18

I TEM 1

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

REYCO SM TH AND REYNCLDS ERCSI ON CONTROL | NC

RI VERSI DE CA

ERCSI ON CONTRCL



05-0L7804 Bl D245

05-SLO- 46-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
06/ 07/ 05 06/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 034653 ASBESTCS COWVPLI ANCE PLAN LS LUMP SUM 20, 500. 00 20, 500. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 1, 000. 00 1, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 33, 000. 00 33, 000. 00
4 034654 EXCAVATI ON AND TRANSPORTATI ON PLAN LS LUMP SUM 12, 000. 00 12, 000. 00
5 (S) 034655 DUST M TI GATI ON PLAN LS LUWVP SUM 53, 000. 00 53, 000. 00
6 074029 TEMPORARY SI LT FENCE M 290 14. 00 4, 060. 00
7 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 2,100. 00 2,100. 00
8 074035 TEMPORARY CHECK DAM M 15 375. 00 5, 625. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2,400. 00 2,400. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 24,000. 00 24,000. 00
11 034656 MODI FY DRAI NACE PI PE ( HORI ZONTAL DRAI N) EA 15 104. 00 1, 560. 00
12 190101 ROADWAY EXCAVATI ON VB 4,600 9. 40 43, 240. 00
13 034657 ROADWAY EXCAVATI ON VB 14,100 7.00 98, 700. 00
( NATURALLY OCCURRI NG ASBESTOS)
14 ( 034658 BONDED FI BER MATRI X ( EROSI ON CONTRCL) KG 6, 800 2.45 16, 660. 00
15 (S) 203021 FI BER ROLLS M 5, 400 10. 25 55, 350. 00
16 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 7 137. 00 959. 00
17 (S) 203026 MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL) EA 3 547. 00 1, 641. 00
18 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 92 103. 00 9, 476. 00
19 680933 200 MM PERFCORATED PLASTI C M 87 84. 00 7,308. 00
Pl PE UNDERDRAI N
20 681990 FILTER FABRI C MR 4,320 2.75 11, 880. 00
21 682045 CLASS 3 PERMEABLE MATERI AL VB 1, 220 69. 70 85, 034. 00

TOTAL 489, 493. 00



| TEM

NNRRPRRRPRRPRRERE
RPOOWONOUIRWNROOONOUIAWNE

_|
9

05-0L7804
05-SLO- 46-4
06/ 07/ 05

69644. 00
175404. 00
14688. 00
47358. 00
1577. 80
1380. 00
8707. 80
1665. 18
7732. 80
68869. 00

494, 441. 48

SUMMARY

OF

.00

REMA

191760.
13600.
43200.

2450.
1500.
7820.
3045.
4320.
85400.

524,270. 00

FOURTH

Bl D AMOUNT
31, 500. 00 31500
4,000. 00 4000
5, 500. 00 5500
2, 800. 00 2800
2, 800. 00 2800
9. 90 2871
6, 500. 00 6500
160. 00 2400
1, 364. 00 1364
38, 000. 00 38000
75. 00 1125
21.00 96600
14. 45 203745
1.87 12716.
7.88 42552,
110. 00 770.
440. 00 1320
82. 50 7590.
70. 00 6090.
2.00 8640.
65. 00 79300
558, 183. 00

Bl D245
PAGE 7
06/ 08/ 05
FI FTH
Bl D AMOUNT
6, 200. 00 6200
1, 000. 00 1000
7, 000. 00 7000
1, 800. 00 1800
1, 800. 00 1800
28. 00 8120
3, 000. 00 3000
60. 00 900
4, 000. 00 4000
43, 000. 00 43000
900. 00 13500.
30. 00 138000.
18. 00 253800.
2.50 17000.
12.50 67500.
850. 00 5950
400. 00 1200
110. 00 10120.
220.00 19140.
3. 50 15120.
85. 00 103700.
721, 850. 00



| TEM

NNRRPRRRPRREPRRERE
RPOOWONOUIRWNROOONOUIAWNE

_|
9

05-0L7804
05-SLO- 46-4
06/ 07/ 05

.00

105800. 00
324300. 00
17680. 00
70200. 00
6440. 00
1320. 00
17480. 00
7830. 00
9720. 00
125660. 00

750, 370. 00

SUMMARY

OF

REMA

136942.
323313.
17000.
48600.
1400.
1200.
10396.
2175.
7776.
92720.

759, 187. 00

N

N G

B

DDERS

Bl D245
PACE 8
06/ 08/ 05



